



LABOR RELATIONS DIVISION

401 Broadway NE
Albuquerque, NM 87102
Phone: 505-841-4400
Fax: 505-841-4424

226 South Alameda Blvd
Las Cruces, NM 88005
Phone: 575-524-6195
Fax: 575-524-6194

WWW.DWS.STATE.NM.US

1596 Pacheco St, Suite 103
Santa Fe, NM 87505
Phone: 505-827-6817
Fax: 505-827-9676

Wage Decision Approval Summary

1) Project Title: 2023-1533 22230350 Cuba Schools exerplay- ES Playground Equipment
Requested Date: 09/23/2022
Approved Date: 09/26/2022
Approved Wage Decision Number: SA-22-2391-A

Wage Decision Expiration Date for Bids: 01/24/2023

2) Physical Location of Jobsite for Project:
Job Site Address: 50 Co Rd 13
Job Site City: Cuba
Job Site County: Sandoval

3) Contracting Agency Name (Department or Bureau): Cuba Independent School District
Contracting Agency Contact's Name: Rhiannon Chavez
Contracting Agency Contact's Phone: (575) 289-3211 Ext. 103

4) Estimated Contract Award Date: 09/23/2022

5) Estimated total project cost: \$167,020.72
a. Are any federal funds involved?: No
b. Does this project involve a building?: No
c. Is this part of a larger plan for construction on or appurtenant to the property that is subject to this project?: No
d. Are there any other Public Works Wage Decisions related to this project?: No
e. What is the ultimate purpose or functional use of the construction once it is completed?: CUBA ES-PLAYGROUND EQPT, REPL PARTS, SAFETY SURFACING & INSTALLATION, including: PlayBooster, Sign, Galvanized stake, TuffTimbers, Replacement parts, Standard Hanger, Safety Surfacing w/ Wood Fiber; Installation of playground of the above; construction fencing; demolition of playworld slide; repair swing clamps

6) Classifications of Construction:

Classification Type and Cost Total	Description
Highway/Utilities (A) Cost: \$167,020.72	CUBA ES-PLAYGROUND EQPT, REPL PARTS, SAFETY SURFACING & INSTALLATION, including: PlayBooster, Sign, Galvanized stake, TuffTimbers, Replacement parts, Standard Hanger, Safety Surfacing w/ Wood Fiber; Installation of playground of the above; construction fencing; demolition of playworld slide; repair swing clamps